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Addendum No. 5

To Offerors: Request for Proposals
Abatement and Demolition Services

BVRI-002 — 1601 E Lombard Street

Date Issued: May 1, 2025

This addendum is hereby made part of the Request for Proposals dated April 4, 2025, as
amended, on the subject work as though originally included therein. The following
amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. An updated Attachment F — Pricing Form is attached hereto, and can be accessed
via the ShareFile link below:
https://mdstad.sharefile.com/d-sade06070173941f7beoco781bc28c848.

2. A copy of a third set of questions and the respective answers is attached hereto.

Note: All addenda must be acknowledged by the Offeror in the Technical
Proposal.

Christian Kramer
Procurement Officer
Attachments


https://mdstad.sharefile.com/d-sade06070173941f7be0c0781bc28c848

ATTACHMENT F
Pricing Form R3
Request for Proposals

Abatement and Demolition Services

BVRI-002
Proposing Firm Name:
Proposal Date:
SUMMARY
Subtotal Base Subtotal Subtotal Base
Base Service Proposal Allowances Proposal Plus 10% Owner
Description (B1-B6) (A1-A6) Allowances Contingency Base Proposal Total
1601 E Lombard Street $0.00 $50,000.00 $50,000.00 $5,000.00 $55,000.00
Total: $55,000.00
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ATTACHMENT F
Pricing Form R3
Request for Proposals
Abatement and Demolition Services
BVRI-002

Proposing Firm Name:

Proposal Date:

Base Services

Base Service Description Base Cost * Total Base Cost

Perform rodenticide services in accordance with the requirements of the RFP.

B1 /LS $0.00
Provide Structural/Civil Engineer and report in accordance with the

B2 |requirements of the RFP. /LS $0.00
Furnish, install, maintain and remove site security fencing, concrete barriers and
sediment erosion control measures in accordance with the requirements of the

B3 |RFP. /LS $0.00
Perform abatement / demolition and debris removal operations (inclusive of
trees and brush within site, AST, UST) in accordance with the requirements of
the RFP. All debris to be hauled off and disposed to acceptable and MSA

B4 approved disposal locations. /LS $0.00
Perform removal and disposal of concrete parking pad area inclusive of brick
retaining wall and fencing in accordance with the requirements of the RFP.

Bs /LS $0.00
Perform backfill with clean, MSA approved fill, site stabilization (topsoil /

B6 |seeding) operations in accordance with the requirements of the RFP. /LS $0.00

Subtotal Base Services (B1-B6) $0.00

*Costs include required administration, permitting, documentation and reporting requirements.
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ATTACHMENT F
Pricing Form R3
Request for Proposals
Abatement and Demolition Services

BVRI-002
Proposing Firm Name:
Proposal Date:
Allowances
Allowance Description Unit Cost * Allow for Total Allowance Cost

Complete domestic water and sanitary abandonment services in accordance with

A1 |the requirements of the RFP. /Ea 6 /Ea $0.00
Removal of excessive outside trash and debris located within and throughout

A2 |the entire building. Assume 20 yard dumpsters. /Ea 15 /Ea $0.00
Allowance established by MSA for any Hazmat Material discovered during

A3 |abatement activities that was not identified in the provided Hazmat Report. $50,000.00
Decommissioning and removal of any additional storage tanks discovered during

A4 |the demolition process. Assume tanks to be 4,000 gallons and oil filled. /Ea 3 /Ea $0.00
Excavate and dispose of contaminated soils adjacent to any discovered
underground storage tanks. Unit costs to include labor and equipment to remove

A5 |and dispose of contaminated soils in the event the UST is determined to have /CY 150 /Ea $0.00
Removal and installation of new concrete sidewalks in accordance with the

A6 |requirements of the RFP (3in CR-6 base and 5in Mix No 2. concrete) /SF 17,500 /SF $0.00

Subtotal Allowances (A1-A6)

$50,000.00

*Costs include required administration, permitting, documentation and reporting requirements.
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ATTACHMENT F
Pricing Form R3
Request for Proposals
Abatement and Demolition Services
BVRI-002

Proposing Firm Name:

Proposal Date:

Other**

Other Description Unit Cost *

Please provide a per ton unit rate credit in the event rebar is recycled at an
accepting facility. Refer to structural drawings S-01 through S-16 for locations of
reinforced concrete, including but not limited to: footings, grade beams, concrete

walls, slab-on-grade, topping slabs,retaining wall and stairs.
O1 /Ton

Please provide a per truck load unit rate credit in the event suitable material is
02 [discovered under asphalt parking area and is approved for use. /Load

Please provide a per working day rate for vibration monitoring services during
demolition. If vibration-sensitive structures or utilities are adjacent to the
demolition zone, monitoring may be required to ensure compliance with

O3 |applicable local standards. /Day

*Costs include required administration, permitting, documentation and reporting requirements.

**These "Other" cost are not included in the overall costs but rather stand alones that will be used for the final contract modification during closeout, if necessary.
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Request for Proposals
Preliminary Design Services
BVRI-002

Questions and Answers No.3

Question

Answer

Regarding the Erosion Control Plan,
am I to understand that a plan already
exists, and we do not need to have one
drawn up by a consultant?

Please refer to Addendum No. 4, Questions and
Answers No.2, Q&A15.

Regarding Addendum 4, Question 27,
“Caissons shall be removed and
disposed™:

Please investigate these caissons on
S-16, S-2, etc. drawings with a civil
engineer. The depths average 15 ft and
lower. Attempted removal of caissons
along the perimeter will require all
sidewalk areas to be replaced and
further compromise all utilities within
the area. OSHA requires certain
guidance that widens the attempted
area significantly per depth 1:1 ratio
for preventing surrounding wall
collapses during excavation.

[...] Is the INTENT truly to excavate
throughout the entire site to 15 ft and
beyond to remove all caissons? Please
clarify.

[...]

Caisson removal will be required down to a
minimum of 2 ft. below final grade unless
otherwise directed.

Regarding Addendum 4: Question 20
addressed the debris in the hallway to
be considered all contaminated
because of the pipe fittings that were
cut and removed creating a
contamination of the debris. However,
the ALLOWANCES (A2) address the
outside and inside debris as clean
C&D to go out in 20 CY dumpsters.
Please clarify.

Interior debris in the hallway that may have
been contaminated by disturbed pipe insulation
shall not be assumed as clean. The Allowance
A2 line item for 20CY dumpsters applies to
general clean construction and demolition
debris not impacted by hazardous materials.
Any debris suspected of asbestos or other
contamination must be separated and disposed
of per regulatory requirements and is not
covered under allowance A2 but rather
Allowance A3. Removal of this suspected
asbestos debris shall be under the supervision of
a CIH.
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Question

Answer

Please clarify response to question 37
[of the QAA2], Per Work Execution
Protocols, III CONDITIONS TO BE
MET, 6. Deconstruction, (iii) states “It
is the intention of MSA to recycle as
much of the Acceptable Demolition
Debris as feasible... “ That statement
appears to differ from that of the
answer to question 37 and the
referenced “..disposal of demolition
debris to “MSA and EPA approved
lined landfill..” The definition of how
clean concrete and masonry is to be
handled can have a major commercial
impact on proposals.

The intent is to recycle acceptable demolition
debris, like clean concrete and masonry,
whenever feasible and where site conditions and
materials allow for it. That said, the reference to
an MSA and EPA approved lined landfill in
Question 37 was meant to reflect the minimum
disposal standard, not to prohibit recycling
altogether

As a follow up to RFI response 27
from Addendum 4, please provide
additional existing geotechnical
information relating to soil types and
groundwater elevations. The costs
associated with the removal of 18-30”
caissons at 20’ depths, as well as the
costs associated with support of the
surrounding areas can’t be calculated
based on the information that has been
provided. Do you have proposed
gradation plans? Removal & disposal
of the 400 caissons will create a
significant void in the building
footprint.

Please see answer to question #2.

What limits should be assumed for the
parking lot thickness and the thickness
of subbase materials for removal? Will
bad fill material below specified
subbase be considered extra?

Contractors shall anticipate enough removal of
parking lot area to match with existing street
grade. If subbase material is discovered and
suitable, a proctor test may be requested.
Offerors shall include a per-truckload unit rate
credit in case subbase material will be reused on
site. If unsuitable or contaminated fill is
discovered below the subbase during
demolition, Offeror has to notify MSA.
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Question

Answer

Is MSA requiring all asbestos
materials to be removed prior to
demolition or are non-friable materials
such as VCT allowed to remain during
mechanical demolition activities per
environmental report?

All identified asbestos-containing materials,
including non-friable materials like VCT, are to
be removed prior to demolition. This includes
any ACM listed in the environmental report
regardless of friability. If additional material is
uncovered during the work, it must be handled
in accordance with OSHA and MDE
regulations.

Reference RFI Question 27: Please
confirm that the caissons are to be
removed to full depth completely as
they exist at depths up to 20 feet, as
opposed removal to some lesser depth
below finish grade and abandon
remainder in place. Full depth removal
of caissons will require a substantial
amount of soil excavation and
compaction.

Please see answer to question #2.

Pricing O1 - Unit rate credit for rebar:
Should the rebar credit be included in
base bid B4 as part of the total cost
including scrap metal recovery or be
listed as a separate item and not to be
included as a cost reducer in B4.

The rebar unit rate credit shall be listed as a
separate line item on the pricing form and not
be included as a cost reduction in the base
proposal total.
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