



Wes Moore  
Governor

Michael J. Frenz  
Executive Director

Members

.....  
Craig A. Thompson  
Chairman

Leonard J. Attman  
Joseph C. Bryce  
William H. Cole, IV  
Lee Coplan  
Artis G.  
Hampshire-Cowan  
John P. Hussman, PhD  
Maggie McIntosh  
Manervia W. Riddick  
Jodi C. Staloni  
Justin A. Williams

Capital Projects Development  
The Warehouse at Camden Yards  
351 W. Camden Street, Suite 300  
Baltimore, MD 21201  
410-223-4150  
1-877-MDSTADIUM  
Fax: 410-333-1888

cpdginfo@mdstad.com  
www.mdstad.com

Voice: 800-201-7165  
TTY: 800-735-2258

**Addendum No. 6**

**To Offerors: Request for Proposals  
Abatement and Demolition Services  
BVRI-002 – 1601 E Lombard Street**

**Date Issued: May 6, 2025**

---

This addendum is hereby made part of the Request for Proposals dated April 4, 2025, as amended, on the subject work as though originally included therein. The following amendments, additions, and/or corrections shall govern this solicitation.

This addendum incorporates the following items:

1. An updated Attachment F – Pricing Form is attached hereto, and can be accessed via the ShareFile link below:  
<https://mdstad.sharefile.com/d-sade06070173941f7be0c0781bc28c848>.

**Note: All addenda must be acknowledged by the Offeror in the Technical Proposal.**

  
Christian Kramer  
Procurement Officer

**Attachment**

**ATTACHMENT F  
Pricing Form R3  
Request for Proposals  
Abatement and Demolition Services  
BVRI-002**

**Proposing Firm Name:**

---

**Proposal Date:**

---

**SUMMARY**

| Base Service Description | Subtotal Base Proposal (B1-B6) | Subtotal Allowances (A1 - A7) | Subtotal Base Proposal Plus Allowances | 10% Owner Contingency | Base Proposal Total |
|--------------------------|--------------------------------|-------------------------------|--|-----------------------|---------------------|
| 1601 E Lombard Street    | \$0.00                         | \$50,000.00                   | \$50,000.00                            | \$5,000.00            | \$55,000.00         |
| <b>Total:</b>            |                                |                               |  |                       | <b>\$55,000.00</b>  |

**ATTACHMENT F  
Pricing Form R3  
Request for Proposals  
Abatement and Demolition Services  
BVRI-002**

**Proposing Firm Name:** \_\_\_\_\_

**Proposal Date:** \_\_\_\_\_

**Base Services**

|                                       | <b>Base Service Description</b>   | <b>Base Cost *</b> |     | <b>Total Base Cost</b> |
|---------------------------------------|---|--------------------|-----|------------------------|
| B1                                    | Perform rodenticide services in accordance with the requirements of the RFP.  |                    | /LS | \$0.00                 |
| B2                                    | Provide Structural/Civil Engineer and report in accordance with the requirements of the RFP.  |                    | /LS | \$0.00                 |
| B3                                    | Furnish, install, maintain and remove site security fencing, concrete barriers and sediment erosion control measures in accordance with the requirements of the RFP.  |                    | /LS | \$0.00                 |
| B4                                    | Perform abatement / demolition and debris removal operations (inclusive of trees and brush within site, AST, UST) in accordance with the requirements of the RFP. All debris to be hauled off and disposed to acceptable and MSA approved disposal locations. |                    | /LS | \$0.00                 |
| B5                                    | Perform removal and disposal of concrete parking pad area inclusive of brick retaining wall and fencing in accordance with the requirements of the RFP.   |                    | /LS | \$0.00                 |
| B6                                    | Perform backfill with clean, MSA approved fill, site stabilization (topsoil / seeding) operations in accordance with the requirements of the RFP.   |                    | /LS | \$0.00                 |
| <b>Subtotal Base Services (B1-B6)</b> |   |                    |     | <b>\$0.00</b>          |

\*Costs include required administration, permitting, documentation and reporting requirements.

**ATTACHMENT F  
Pricing Form R3  
Request for Proposals  
Abatement and Demolition Services  
BVRI-002**

**Proposing Firm Name:** \_\_\_\_\_

**Proposal Date:** \_\_\_\_\_

**Allowances**

|                                    | <b>Allowance Description</b>  | <b>Unit Cost *</b> |     | <b>Allow for</b> |     | <b>Total Allowance Cost</b> |
|------------------------------------|---|--------------------|-----|------------------|-----|-----------------------------|
| A1                                 | Complete domestic water abandonment services in accordance with the requirements of the RFP.  |                    | /Ea | 3                | /Ea | \$0.00                      |
| A2                                 | Complete sanitary abandonment services in accordance with the requirements of the RFP.  |                    | /Ea | 3                | /Ea | \$0.00                      |
| A3                                 | Removal of excessive outside trash and debris located within and throughout the entire building. Assume 20 yard dumpsters.  |                    | /Ea | 15               | /Ea | \$0.00                      |
| A4                                 | Allowance established by MSA for any Hazmat Material discovered during abatement activities that was not identified in the provided Hazmat Report.  |                    |     |                  |     | \$50,000.00                 |
| A5                                 | Decommissioning and removal of any additional storage tanks discovered during the demolition process. Assume tanks to be 4,000 gallons and oil filled.  |                    | /Ea | 3                | /Ea | \$0.00                      |
| A6                                 | Excavate and dispose of contaminated soils adjacent to any discovered underground storage tanks. Unit costs to include labor and equipment to remove and dispose of contaminated soils in the event the UST is determined to have leached prior to demolition operations. |                    | /CY | 150              | /Ea | \$0.00                      |
| A7                                 | Removal and installation of new concrete sidewalks in accordance with the requirements of the RFP (3in CR-6 base and 5in Mix No 2. concrete)  |                    | /SF | 17,500           | /SF | \$0.00                      |
| <b>Subtotal Allowances (A1-A6)</b> |   |                    |     |                  |     | <b>\$50,000.00</b>          |

\*Costs include required administration, permitting, documentation and reporting requirements.

**ATTACHMENT F  
Pricing Form R3  
Request for Proposals  
Abatement and Demolition Services  
BVRI-002**

**Proposing Firm Name:**

---

**Proposal Date:**

---

| <b>Other**</b> |   |                    |
|----------------|---|--------------------|
|                | <b>Other Description</b>  | <b>Unit Cost *</b> |
| O1             | Please provide a per ton unit rate credit in the event rebar is recycled at an accepting facility. Refer to structural drawings S-01 through S-16 for locations of reinforced concrete, including but not limited to: footings, grade beams, concrete walls, slab-on-grade, topping slabs, retaining wall and stairs. | /Ton               |
| O2             | Please provide a per truck load unit rate credit in the event suitable material is discovered under asphalt parking area and is approved for use.   | /Load              |
| O3             | Please provide a per working day rate for vibration monitoring services during demolition. If vibration-sensitive structures or utilities are adjacent to the demolition zone, monitoring may be required to ensure compliance with applicable local standards.   | /Day               |

\*Costs include required administration, permitting, documentation and reporting requirements.

\*\*These "Other" cost are not included in the overall costs but rather stand alones that will be used for the final contract modification during closeout, if necessary.